
SECTION 01010 - SUMMARY OF WORK  
 
PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions and 
Division 1 Specification Sections, apply to this Section. 

 
1.2 SUMMARY OF WORK 
 

A. Project Description: Project name is Recreation and Health Sciences Center Renovations and 
Addition at William Paterson University. 

 
B.  The William Paterson University Recreation and Health Sciences Center Renovations and Addition 

project involves the expansion and modernization of the existing facilities, resulting in a 
comprehensive 41,095 square-foot, two-story building designed to enhance student wellness, 
education, and recreation. The lower level is dedicated to fostering student well-being by housing 
the Counseling, Health, and Wellness Center, as well as a modern clinic to support health services. 
This floor also incorporates academic classrooms, seamlessly integrating educational functions 
with wellness services. A state-of-the-art 25-meter natatorium with adjoining locker rooms is a 
centerpiece, providing students with excellent aquatic facilities for both recreational and competitive 
swimming activities. The upper level is designed to support a balanced academic and social 
environment with additional classrooms that enable versatile learning experiences. It also includes 
meeting areas and study lounges to promote collaborative learning and student engagement. 
Additionally, a recreation basketball court provides a dynamic space for physical activity and team 
sports. This renovation and expansion reflect the University's commitment to creating a vibrant 
campus environment that emphasizes holistic student development, meeting the needs of its 
diverse student body by combining wellness, academics, and recreation under one roof. 
 

 
The project specification and drawings are posted on-line to the William Paterson University 
Capital Planning, Design and Construction website on the RFP & Notice to Bidders page.  The 
address of the page is as follows: www.wpunj.edu/capital-planning/rfp.html.    
 

 
1.3 INTENT OF THE SPECIFICATIONS 
 

A. The intent of these specifications is to describe the materials and methods of construction required 
for the performance of the work.  In general, it is intended that the Contract Documents shall 
delineate the detailed extent of the work.  

 
B. Before preparing and submitting a bid, it is strongly recommended that each bidder visit the site by 

attending the scheduled site inspection on March 11, 2025, at 10:00 AM to determine the extent of 
the work.  Each bidder shall fully inform itself prior to bidding as to existing conditions and limitations 
under which this work will be performed and shall include in its bid a sum to cover the cost of all 
items necessary to perform the work as set forth in the Contract Documents. 

 
1. Protect all existing construction.  Damage to existing construction or equipment shall be 

restored to the satisfaction of the Architect at no additional cost to the Owner. 
 

2. Contractor shall be advised that the Contract for this work shall be awarded by the University 
on or about May 1, 2025.  If said bids are within budgeted amounts, the contract work shall 
commence after May 20,2025. All work shall be completed no later than July 21, 2027, with 
the following work area restrictions: 

 

http://www.wpunj.edu/capital-planning/rfp.html


 
3. The following work schedule shall be strictly adhered to. Failure to do so shall be cause to 

immediately terminate the Agreement between Owner and Contractor. It shall be understood 
by all parties if work is to be performed on weekends and holidays, the Contractor can perform 
said work only if approved by the Owner beforehand. Any costs for custodial staff to be on site 
during weekends and holidays or outside of their regular work hours shall be the contractor’s 
responsibility.  

 
1) Working hours on Monday through Friday (school open) 7:00 A.M. to 5:00 P.M.  
2) Working hours on Monday through Friday (school closed) shall be 6:30 A.M. to 5:00 P.M. 
3) On holidays, Saturdays and Sundays working hours shall be 9:00 A.M. to 3:00 P.M. with 

prior approval from the Vice President of Administration and Finance. 
 

1. Contractor shall upon completion of the day's work inspect and clean any debris and dust from 
Classrooms and spaces located in the area of work.  Contractor shall provide all necessary 
precaution to protect existing building and contents during the removal and installation process.  
The Contractor shall be responsible to remove and replace any item or finishes damaged 
during the execution of the Work. 

 
2. The contractor shall report any discrepancies between the documents and field conditions to 

the architect ten (10) days prior to submission of a proposal so that the architect may clarify 
the discrepancy.  Failure to report any discrepancies will nullify any extra cost, once a contract 
has been awarded. 

 
      C. AWARD OF CONTRACT 
 

1. It is the intention of the University to award this contract as soon as possible after receipt of the 
proposals.  In accordance with N.J.S.A. 18A:64-76.1 (3) b., a contract shall be awarded to the 
lowest responsible bidder whose bid, conforming to the invitation for bids, will be most 
advantageous to the University, except that a bid may be disqualified due to prior negative 
experience pursuant to the provisions of N.J.S.A. 18A:64-70.1. 

 
2. Contractor’s use of the site is contingent upon the Contractor not adversely impacting the 

quality of education to the students on site and does not affect the safety of the students. It will 
be the responsibility of the contractor to properly protect the site, and its materials and 
equipment.  Further, no exit ways from the existing school building shall be closed to impede 
the safe exiting of children, staff and the public from the school building. 

 
      D. CONTRACTS 
 

1.   The specifications contain forms of proposal for a single overall contract including all the work 
necessary to provide the University with a complete fully functional, operational elevator with 
all required certificates of occupancy and best quality of workmanship. 

 
      E. KNOWLEDGE OF CONTRACT REQUIREMENTS 
 

1. The contractor, subcontractors, sub-subcontractors and materialmen shall consult in detail the 
general conditions, supplementary conditions, all division and sections of the specification, all 
drawings and all addenda for instructions and requirements pertaining to the work and shall 
provide all labor, materials, equipment and services necessary to furnish, install and complete 
the work in strict conformance with all provisions thereof. 

 
2. The contractor will be held to have examined the site of the work prior to submitting its proposal 

and informed it, its subcontractors, sub-subcontractors and materialmen of all existing 
conditions affecting the execution of the work. 

 



3. The contractor will be held to have examined the contract documents, and modifications 
thereto, as they may affect subdivisions of the work and informed it, its subcontractors, sub-
subcontractors and materialmen of all conditions thereof affecting the execution of the work. 

 
4. The scope of work for the contract is not necessarily limited to the description of each section 

of the specifications.  Include all minor items not expressly indicated in the contract documents, 
or as might be found necessary as a result of field conditions, in order to complete the work as 
it is intended, without any gaps between the various subdivisions of work of the contractors 
and their subcontractors. 

 
5. The contractor will be held to be thoroughly familiar with all conditions affecting labor in the 

neighborhood of the project including, but not limited to, Unions, incentive pay, procurement, 
living and commuting conditions and to have informed its subcontractor and sub-
subcontractors thereof. 

 
 
      F. CONTRACT DOCUMENTS INFORMATION 
 

1. The contract documents are prepared in accordance with available information as to existing 
conditions and locations.  If, during construction, conditions are revealed at variance with the 
contract documents, notify the Architect immediately so that supplementary instructions may 
be issued. 

 
2. The specifications determine the kinds and methods of installation of the various materials, the 

drawings establish the quantities, dimensions and details of materials, the schedules on the 
drawings give the location, type and extent of the material. 

 
3. Should the drawings, specifications or schedules disagree in themselves or with either or both 

of the others, the better quality or greater quantity of work or materials shall be performed and 
provided, unless otherwise directed in writing by the Architect. 

 
4. Dimensions given on the drawings govern scale measurements and large-scale drawings 

govern small-scale drawings, except as to anything omitted unless such omission is expressly 
noted on the larger scale drawings. 

 
5. Whenever a material, article or piece of equipment is referred to in the singular number in the 

contract documents, it shall be the same as referring to it in the plural.  As many such materials, 
articles or pieces of equipment shall be provided as are required to complete the work. 

 
G. Contractor Use of Premises:  Limit use of the premises to construction activities in areas indicated; 

allow for Owner occupancy and use by the public. 
 

1. Confine operations to areas within Contract limits indicated.  Portions of the site beyond areas 
in which construction operations are indicated are not to be disturbed. 

 
2. Keep driveways and entrances clear at all times.  Do not use these areas for parking or storage 

of materials.  Schedule deliveries to minimize requirements for storage of materials. 
 

H. Use of the Existing Building:  Maintain the existing building in a weather tight condition throughout 
construction.  Repair damage caused by construction operations.  Take precautions necessary to 
protect the building and occupants during the construction period. 

 
I. Full Owner Occupancy:  The Owner will occupy the site and existing building during construction.  

Cooperate with the Owner to minimize conflicts and facilitate Owner usage.  Perform the Work so 
as not to interfere with the Owner's operations. 

 



J. Partial Owner Occupancy:  The Owner reserves the right to occupy and place and install equipment 
in completed areas prior to Substantial Completion provided such occupancy does not interfere 
with completion of the Work.  Placing of equipment and partial occupancy shall not constitute 
acceptance of the total Work. 

 
1. A Certificate of Substantial Completion will be executed for each portion of the Work occupied 

prior to Owner occupancy. 
 
2. Obtain a Certificate of Occupancy from local building officials prior to Owner occupancy. 

 
K. It shall be understood that the working hours for this project shall be between the hours indicated 

above. All classrooms and interior spaces affected by the work shall be swept clean daily and 
restored to its original condition at the end of each working day. 

 
PART 2 – PRODUCTS (NOT APPLICABLE) 
 
 
PART 3 – EXECUTION (NOT APPLICABLE) 
 

End of Section 
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