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PROFESSIONAL ARCHITECTURAL/ENGINEERING SERVICE AGREEMENT 
 

 
 
This Agreement is entered into and dated this xxth day of MM, YYYY, between The William 
Paterson University of New Jersey, hereinafter referred to as "the University" and the 
Architectural/Engineering firm of Vendor Name of City, State, hereinafter referred to as “the 
Architect/Engineer." 
 
WITNESSES THAT: 

 
The parties hereto do agree as follows: 
 

Article 1 
EMPLOYMENT OF THE ARCHITECT/ENGINEER 

 
1.1 The University employs the Architect/Engineer and the Architect/Engineer agrees to 
perform the professional services which include activities normally associated with full and 
various phases of design, including confirmation of the program, conceptual and schematic 
design, preparation of construction documents, obtaining regulatory approvals, assistance 
in bidding and construction administration.   

 
In addition, this Proposal includes the following specialty disciplines:. 

 
1.2 Scope of Work: 
  
 The University has identified the project scope to be as follows:  
 
Project Title  (WP-xx-xx-xx) 
  
 Provide Contract Documents for all architectural and engineering services as detailed 
in the University’s Request for Proposal dated MM DD, YYYY , which includes: 
 
 Provide contract documents for public bidding for the Project description. 
 
 The  Scope of Work outlined above shall hereinafter be called the “Project”. 
 
1.3  All services performed under the contract or  performed under any subcontract 
awarded under the contract shall be performed within the United States. 
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Article 2 
ARCHITECTURAL/ENGINEERING SERVICES 

 
2.1 The Architect/Engineer shall perform in a good, professional skillful and prompt 
manner all architectural, engineering and other professional services relating to the design 
of the Project and the administration of the construction contracts for the Project to the 
satisfaction of the University’s Contracting Officer, including all of the services provided for 
in this Agreement.  All consultants required for such performance shall be employed or 
engaged at the Architect/Engineer’s own expense and shall be qualified and competent, 
and shall be approved by the University’s Contracting Officer.  Request for the approval of 
consultants shall fully describe the scope of the work for which the consultants are being 
engaged.  In addition to the services specified elsewhere in this Agreement, the 
Architect/Engineer and his consultants shall attend or be responsibly represented at 
meetings with the University which may be required in connection with the services to be 
rendered for each phase of the work. 

 
2.2 Nothing contained in this Agreement is intended to relieve the Architect/Engineer of 
responsibility for endeavoring to guard the University against defects and deficiencies in the 
work or any failure of the Contractor(s) to comply with the contract documents, and 
specifications, and all applicable codes and standards. 
 
2.3 Notwithstanding any provisions in this Agreement, the Architect/Engineer shall not be 
relieved of liability to the University as a result of any breach of this Agreement by the 
Architect/Engineer, and the University may withhold any payments due to the 
Architect/Engineer to satisfy any damages incurred because of the Architect/Engineer, 
including damages not fully determined or liability for claims asserted against the University. 
 The acceptance, approval or payment for any of the plans, drawings, specifications or other 
work or services performed by the Architect/Engineer under this Agreement shall not 
constitute a release or waiver of any claim the University has or may have for latent defects 
or errors of other breaches of this Agreement on the part of the Architect/Engineer, or any 
claims for breach of warranty or negligence. 
 
 

Article 3 
DESIGN PHASE REQUIREMENTS 

 
3.1 The Architect/Engineer shall prepare and submit the following documents to the 
University: 
 
3.1.1 Schematic Design Documents Phase: Schematic Design Drawings and 
Specifications shall be prepared (scope of work) based upon the Program Documents as 
approved by the University and Annexed to this contract. The documents shall include all 
materials used for improvements. The drawings and specifications and an estimate of the 
probable construction costs are to be presented to the University for approval at the 
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completion of the Phase. The Schematic Design Documents shall include the following 
where applicable:  
 (1)  Plans, elevations and sections and other details pertinent to the design 

features. 
  (2)  Outline of technical specifications  
  (3)  Renderings 
  (4)  Site utility layout 
  (5) LEED expectations 
  (6)  Estimate of probable cost of new construction, renovations and  

 site work if within the scope of work. 
   The Architect/ Engineer shall review any difference between the 

Construction Budget and the estimate of probable construction cost, 
identify reasons for any difference and recommend the means to 
eliminate the difference as required. The Architect/ Engineer and the 
University shall agree upon the means to eliminate any difference 
between the Construction Budget and the estimate of probable 
construction cost, and the Architect/Engineer shall prepare a report 
describing the agreed upon means. 

  (7)   Mechanical System Design Intent and Operation Overview 
  (8)   Additional items defined by the Program Statement. 
 
The Architect/Engineer shall complete the Schematic Design Phase by MMDDYY. 
 
  
3.1.2  Design Development Documents: Design Development plans and specifications and 
related documents required to fix and describe the size, character and details of the entire 
Project, including the architectural/engineering plans, the structural system, the mechanical 
systems, the electrical system, the fire protection system, the communication systems, the 
materials to be used and other essentials as may be appropriate shall be prepared by the 
Architect/Engineer based upon the approved Schematic Design Documents. The Design 
Development plans and specifications shall include the following for the construction where 
applicable:  
  
  (1)  Site plans.  
  (2) Design analysis to permit review of:  

 (a) Electrical Analysis with load calculations.  
   (b) Mechanical Analysis.  
   (c) Structural Analysis.  
   (d) Elevator Analysis.  
   (e) Fire protection Analysis. 
 (f) Communication Analysis, including telephone, data, security,  
  communications, and Audio Visual systems.  
   (g) Utility system Analysis.  
   (h) Special features.  
  (3)  Outline of specifications.  
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  (4) LEED designed areas 
  (5)  Plans, elevations, sections and other details pertinent to the   
   design features.  
  (6)  Revised estimate of the probable cost of new construction, renovations 

and site work. The Architect/Engineer shall review any difference 
between the Construction Budget and the estimate of probable 
construction cost, identify reasons for any difference and recommend 
the means to eliminate the difference as required. The 
Architect/Engineer and the University shall agree upon the means to 
eliminate any difference between the Construction Budget and the 
estimate of probable construction cost, and the Architect/Engineer 
shall prepare a report describing the agreed upon means.  

  (7)  The program statement may require additional criteria. 
 
3.1.3 The Architect/Engineer’s Design Phase submissions shall include the following: 
                       
3.1.3a   Construction Documents Phase: Drawings, specifications and related documents to 
fix and describe the size, character and details of the entire Project as may be appropriate, 
shall be prepared by the Architect/Engineer and be completed for public bidding  
by not later than Date.   
 
This Phase includes Construction Documents, DCA approvals, and bidding services through 
formal award to a contractor.  The Design and Bidding Services phase concludes with the 
approval of all University requirements for bidding by the DCA, University reviews, and the 
receipt, evaluation, and acceptance of bids. The Design Firm will file all documents 
electronically for DCA plan review. 
 

Drawings and Specifications shall include the following: 
 

(1) Technical specifications for use with the University’s general 
specifications for public bidding.  
Plans, elevations, sections and other details pertinent to the features of 
design. 

 
3.1.3.b  Construction Contract Documents: 
 

(1) The Architect/Engineer shall submit Construction Contract Documents, 
including the Drawings and Specifications, setting forth in detail the work 
and materials and other requirements needed to obtain a single prime 
contractor by public bidding and to complete the construction of the 
entire Project, based upon the Drawings and Specifications and related 
documents approved by the University. 

 
 (2) The Construction Documents shall set forth clearly all the work and 

materials and other requirements necessary to complete the 
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construction of the Project, including all facilities and aspects of the 
Project.       

 
(3) The Construction Documents shall include for each branch of the work, 

a schedule identifying each paragraph of the specifications and item for 
which shop drawings and/or samples and approvals and/or other 
submittals are to be submitted by the Contractor(s) before or during the 
construction and installation work, and also all items required to be 
submitted by the Contractor(s) upon completion of the work such as 
certifications, warranties, guarantees, bonds, maintenance and 
operating manuals, replacement parts, record drawings, and approvals. 

 
  (4)  The Architect/Engineer shall prepare drawings and specifications in 

accordance with the University's current instructions to Bidders and 
General Conditions and any supplementary Instructions to Bidders and 
General Conditions expressly approved by the University’s Contracting 
Officer for the Project and these shall conform to all applicable or 
appropriate code requirements in effect. 

 
(5)   All Construction Document drawings shall be prepared in accordance 

with sound drafting practice, and shall be suitable for legible 
reproduction. Except as otherwise specified, sheets shall have overall 
dimensions of 30 inches by 42 inches (30" x 42") maximum and all 
lettering shall be legible and suitable for reduction.  Drawings shall make 
reference to the University by incorporating the University logo, the 
University Project Number and other pertinent information in a separate 
block of the title strip.  The final bound specifications shall bear the same 
identification.  In each case, the University's identification may be 
inserted below the identification of the Architect/Engineer-of-Record. 

 
  (6)   The Construction Documents shall be complete and shall set forth the 

work and materials and other requirements necessary to complete the 
entire Project, including necessary bidding information.  The 
Specifications shall be bound in volume form and include an approved 
cover and title page, a table of contents, the University's current 
Instructions to Bidders and General Conditions, the period of time 
specified for the construction of the Project as approved by the 
Contracting Officer, and Supplementary Instructions to Bidders and 
General Conditions expressly approved by the contracting officer of the 
University, the University's current bid proposal and construction 
Contract forms, the payment and performance bond form in the form 
required by N.J.S.A. 18A:  64-52 et seq., and any supplementary 
information recommended by the Architect/Engineer and approved by 
the Contracting Officer of the University or requested by the Contracting 
Officer of the University.  The Construction Documents shall divide the 
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work into branches subject to the approval of the Contracting Officer of 
the University, and as necessary in order to publicly solicit single prime 
contractor bids for the necessary construction and installation work in 
accordance with N.J.S.A. 18A:  64-52 et seq.  

 
3.1.3.c Estimates: As defined by the scope of work, or provided by the University, 
estimates of the probable cost of construction are to be provided with 100% Design 
Development Plans and Specifications; and at 100% Contract Documents and will be in 
sufficient detail to identify the estimated costs of the different phases and aspects of the 
work, and set forth the basis and manner of the estimate.  If at any time such estimates 
appear to be in excess of the University's approved Construction Budget for the Project, the 
Architect/Engineer shall obtain approval of the University and make such revisions to the 
Project as may be necessary to bring the estimate within budget.   

 
3.1.3.d  Schedule of Architect/Engineer's Design Service:  
 
 The Architect/Engineer shall complete Contract Documents for public bidding by a 

date determined by the University at the completion of the Schematic Design Phase.  
 
 Following the execution of this Agreement, the Architect/Engineer shall adhere to 

the schedule that was included with the dates above and approval by the University.  This 
schedule, as approved by the University, shall not, except for reasonable cause, be 
extended by the Architect/Engineer.  The Architect/ Engineer shall perform the services 
required in the Design Phases as expeditiously as is consistent with professional skill and 
care and the orderly progress of work.  Any delays in approval of the Architect/Engineer's 
submissions shall not, however, delay the compensation payable to the Architect/Engineer 
for the services rendered under this Agreement.   
 

3.1.3.e Approvals by the University: All documents, including drawings and specifications, 
and any changes or revisions and all other submittals, shall be subject to the written  
approval of the University as a condition of their acceptance.  Unless otherwise directed in 
writing by the University, the Architect/Engineer shall not proceed with any phase of the 
design work until the documents for the prior phase have been approved by the University 
and the Architect/Engineer has been authorized to proceed. 
 

3.1.3.f Changes:  The University’s Contracting Officer may at any time, by written order, 
issue additional instructions and require additional work or services not covered by this 
Agreement.  If design changes are made in the Project after the Schematic Design 
Documents have been approved by the University, or if Program requirements are changed 
by the University or if changes are made in the scope of the work after approval by the 
University of Preliminary Drawings and Specifications and/or the Final Drawings and 
Specifications which changes require substantial reworking of such Drawings and 
Specifications so as to cause the Architect/Engineer to incur extra drafting or similar 
expenses, the Architect/Engineer may be entitled to compensation for the cost of the 
additional work and expenses in an amount agreed to by the University in writing.  Such 
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additional compensation shall be computed as provided in Article 7 and Article 12.  The 
Architect/Engineer will not be reimbursed for any clarifications or revisions of any plans or 
specifications or other documents submitted which are attributable to his own errors or 
omissions. 
 

Article 4 
BIDDING OR NEGOTIATION PHASE REQUIREMENTS 

 
4.1 The Architect/Engineer shall perform all customary professional services in 
connection with advertising for, obtaining and evaluating bids, be present at any 
negotiations of the contracts or opening of the bids, review and assist in tabulating the 
Contractors' proposals, and make recommendations concerning the award to contracts. 

 
 

Article 5 
ADMINISTRATION OF THE CONSTRUCTION CONTRACTS 

 
5.1 The Construction Phase will commence with the award of the   Construction Contract 
and will terminate when a Certificate of Final Acceptance is issued to the Contractor or 
when final payment is made to the Contractor, whichever occurs later.  The 
Architect/Engineer shall administer the execution of the construction contract.  In carrying 
out this responsibility he shall: 
  
5.1.a   Represent  the University on the site and advise the Contractor of all of the 
University's instructions and interpretations of the contract documents through conferences, 
and/or written communications.  The Architect/Engineer shall have the authority to act on 
behalf of the University to the extent provided in this Agreement and in the construction 
contract.  However, the Architect/Engineer shall not issue change orders or directions 
involving changes in scope or cost unless prior authorization has been received from the 
Contracting Officer of the University in writing. 

 
5.1.b   The Architect/Engineer and his sub-consultants shall at all times have access to the 
work whenever it is in progress or preparation and they shall make periodic visits to the site 
to maintain familiarity with the project conditions, progress and quality of work and shall 
determine if the work is proceeding in accordance with the contract documents.  On the 
basis of the on-site observations the Architect/Engineer and his sub-consultants  shall 
endeavor to guard the University against defects and deficiencies in the contractor’s work.  
Detailed reports shall be submitted bi-weekly by the Architect/Engineer based on his site 
visits and his sub-consultants’ visits as to the status and quality of construction.   
 
5.1.c   The Architect/Engineer shall not be responsible for, nor have control or charge of, 
construction means, methods, techniques, sequences or procedures, or for safety 
precautions and programs in connection with the Project, and shall not be responsible for 
the contractor’s failure to carry out work in accordance with the contract documents.  The 
Architect/Engineer shall not be responsible for, not have control over, the acts or omissions 
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of the Contractor, subcontractors, any of their agents or employees, or any other persons 
performing any work.  This paragraph shall not reduce or eliminate the Architect/Engineer's 
duty under paragraph 5.1.b, nor shall it eliminate the Architect/Engineer's liability of that 
duty. 
    
5.1.d   The Architect/Engineer shall review payment requests or invoices submitted by the 
Contractor(s) and the amount(s) requested, determine the amount(s) due under the terms 
of the construction contracts, and certify the amount due on each invoice.  The 
Architect/Engineer's certifications for payment shall constitute a representation by the 
Architect/Engineer to the University based upon the Architect/Engineer's observations at the 
site, and upon his verification of the data comprising the application for payment, that the 
work has progressed to the point indicated, that to the best of the Architect/Engineer's 
knowledge, information and belief, the quality of the work is in accordance with the contract 
documents, and that the Contractor is entitled to payment in the amount certified.   
 
 The Architect/Engineer's certification shall be subject to an evaluation of the work as 
a functioning whole upon completion, to the results of any subsequent tests required by the 
contract documents, to minor deviations from the contract documents to be corrected prior 
to completion, and to any specific qualifications stated in the certifications for payment.  By 
issuing a certification for payment, the Architect/Engineer shall not represent that he has 
made any examination to ascertain how and for what purpose a Contractor has used the 
monies paid to it under the construction contract.  The Architect/Engineer will document 
non-performance by the Contractor or his subcontractor and advise the University of the 
probable effect of delay to the Project and other contractors. 
 
5.1.e The Architect/Engineer shall be in the first instance, the interpreter of the requirements 
of the drawings and specifications and the impartial judge of the performance thereunder.  
The Contracting Officer shall, however, have final approval of those interpretations except 
that the Architect/Engineer's decisions in matters relating to artistic effect shall be final if 
consistent with the intent of the contract documents. 
 
5.1.f The Architect/Engineer, after award of the construction contract/s, shall maintain a 
conformed set of documents for all parties concerned that incorporate (a) bulletin 
information issued after submission of bidding documents and during the bidding period;  
(b) accepted alternates; and changes incorporated in the construction contracts.  The final 
drawings shall be identified by showing justifications in the Revision Box (such as "Revised 
in accordance with Bulletin A issued during the bidding period" etc.).  All revised or modified 
areas of the documents shall be circled in irregular outline and referenced by specific 
numbering or letters repeated in the Revision Box.  They shall be submitted to the 
University, and with the University's approval shall be issued for construction use within 
thirty (30) days after contract award.  These final drawings shall include the 
Architect/Engineering, mechanical, plumbing, HVAC and electrical document  sections, as 
required.  The Architect/Engineer shall circulate the appropriate record drawings to the 
contractor  for annotation of "as-built" field conditions, retrieve the same as "as-built" record 
drawings, and forward the same to the University as directed.  The Architect/Engineer shall 
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check Contractor's shop drawings, samples and other submittals for conformity and 
compliance with the contract documents, and render interpretations of drawings and 
specifications subject to the approval of the contracting officer in order that the intent and 
meaning of the contract documents may be faithfully carried out and understood by the 
Contractor.  One copy of all "Approved" or "Approved-as-Noted" shop drawings and other 
submittals shall be furnished by the Architect/Engineer to the University at the completion of 
the project. 

 
5.1.g   The Architect/Engineer shall reject work which does not conform to the contract 
documents.  The Architect/Engineer shall recommend to the University to stop the work 
wherever, in his reasonable opinion, it may be necessary for the proper performance of the 
contract. 
 
5.1.h   The Architect/Engineer shall attend regular job site meetings with the Contractors 
and interested parties which shall include the consultants when necessary and appropriate 
and report on and make recommendations relative to the progress of the work.  Job 
meetings shall be held at least every two weeks or more frequently if required by job 
progress, and as mutually determined based on job progress.  The Architect/Engineer shall 
prepare minutes of each meeting and distribute these to the Contractor, and the University 
within five (5) days. 
 
5.1.i   The Architect/Engineer shall check and report on contract proposals in connection 
with contract changes, and submit necessary documents for change orders or for 
supplemental work initiated after the commencement of the construction phase. 
 
5.1.j   The Architect/Engineer shall conduct inspections to determine the dates of 
substantial completion and final completion for the Contractor and the Project, shall prepare 
punch lists as required, shall obtain written guarantees and all other documents and items 
required to be submitted by the Contractor as a condition of final completion, and shall 
certify that the Contractor is entitled to the issuance of Final Acceptance Certificates and 
final payment under his/her contract.  The Architect/Engineer shall also determine that the 
necessary documents are submitted to the University in appropriate form in accordance with 
the contracts. 
 
5.1.k   Basic services of the Architect/Engineer during the construction phase shall be 
limited to the time period set forth in the construction contract plus a reasonable 
contingency for delays.  Services required beyond that time may be considered for 
additional compensation by the contracting officer.  Prior to incurring expenses for additional 
services, the Architect/Engineer is responsible to notify the University and receive written 
confirmation from the University determining whether these services will be considered for 
compensation. 
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5.1.l The Architect/Engineer shall maintain all documentation related to products, 
transactions or services under this contract for a period of five years from the date of final 
payment. Such records shall be made available to the New Jersey Office of the State 
Comptroller upon request. 

 
Article 6 

COMPENSATION 
 

6.1 The University shall pay the Architect/Engineer as full compensation for all the 
services required under, or in connection with this Agreement, the following fees: 

 
A total fee for the aforementioned services of the project  is in the amount of 

Dollar Amount ($xx,000.00), which includes engineering, cost estimates and 
reimbursable expenses, in addition to the reimbursable expenses specified in Article 
23. 
 
1)  Project WP-xx-xx-xx  Project Title 

a. Design construction documents $    
b. Bidding $       
c. Construction Administration $ 
d. Independent Cost Estimate $    
  

 
 

Total 1a., 1b., 1c. & 1d. 
 

$  
 

 
6.2 Additional services of consultants, including structural, civil, mechanical and electrical 
architectural/engineering services, will be compensated at a multiple of 1.1 times the costs 
billed by them. 

 
 

Article 7 
PAYMENTS 

 
7.1.a  Interim Payments:  The portion of fee payable for design services shall be paid 
monthly in proportion to services performed as approved by the University and consistent 
with the design schedule.  The portion of the fee payable for construction administration 
shall be paid monthly during the construction work, and each monthly payment shall be 
calculated as determined by the University.  The University shall make prompt payment on 
non-disputed invoices for services rendered. 
 
7.1.b   The University reserves the right to secure Contracts for the completion of the 
Project, which together with other costs, enable it to complete the Project within the original 
or approved revised cost estimate.  If the estimate of construction costs exceeds this 
amount, or if the amounts of the lowest acceptable bids exceed this amount, the 
Architect/Engineer shall do any necessary redesign work and make all appropriate changes 
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in the plans required to construct the Project within the approved cost estimate, or to 
establish approved alternates to aid in securing bids compatible with the approved estimate. 
 Any such design work and changes shall be undertaken by the Architect/Engineer at no 
cost to the University.  The University shall have the right to reject the Design Documents if 
the lowest bids thereon exceed the Final approved Construction Cost estimate by five 
percent (5%), and, in that event, the Architect/Engineer shall be entitled to no further 
compensation under this Agreement. 
 
7.1.c   The Architect/Engineer shall submit with each invoice a certification that all 
associated architects, engineers, consultants, etc., have been paid a proportionate share of 
any previous payments made under this Agreement, to the extent that they are entitled. 
 
7.1.d   The final balance of the fee due under this Agreement shall be paid not later than 
thirty (30) days from the date of acceptance by the University of the completed construction 
under the Contract relating to the Project. 
 
7.1.e   No deduction shall be made from the Architect/Engineer's fee for any penalty or 
liquidated damages charged to any Contractor. 
 
7.1.f   If the Architect/Engineer is required to provide consultation concerning the 
replacement of any work damaged by fire or cause beyond his control during construction 
and installation or to furnish professional services in connection with the replacement of 
such work, or if he is required to provide professional services made necessary by the 
default of a Contractor in the performance of a construction Contract, he shall be 
compensated for his actual costs, but only in accordance with a written supplemental 
Agreement entered into in advance of the work. 

 
7.1.g Where the Architect/Engineer is entitled to be paid actual costs for extra work 
expressly authorized by the University, the Architect/Engineer shall be paid for principals an 
hourly rate in accordance with the Architect/Engineer’s standard hourly rates as follows: 

 
7.1.h Hourly Fee Rate Schedule: 

 
Enter rates as proposed and accepted. 
 

Input Hourly Rate Table from Vendor’s RFP 
 

7.1.i  When additional professional service consultants or other services to be 
administered by the architect are required that are outside the design scope, the 
architect shall be entitled to be reimbursed for the actual cost plus a 10% markup 
provided there has been prior approval by the University.  
 
7.2.  Any additional cost incurred by the architect that are not expressly included within 
this agreement or subsequently executed amendment are not eligible for compensation. 
 Before incurring costs that the architect/engineer will submit as consideration for 
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additional compensation from the University, the architect must receive written 
confirmation from the University approving the additional costs.   

 
 

7.3  NOTICE TO ALL CONTRACTORS SET-OFF FOR STATE TAX NOTICE - Pursuant 
to N.J.S.A. 54:49-19, and notwithstanding any other provision of law to the contrary, 
whenever any taxpayer, partnership or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or 
instrumentalities, including the legislative and judicial branches of State government, is 
entitled to payment for those goods or services at the same time a taxpayer, partner or 
shareholder of that entity is indebted for any State tax, the Director of the Division of 
Taxation shall seek to set off that taxpayer’s or shareholder’s share of the payment due 
the taxpayer, partnership, or S corporation. The amount set off shall not allow for the 
deduction of any expenses or other deductions which might be attributable to the 
taxpayer, partner or shareholder subject to set-off under this act.  
The Director of the Division of Taxation shall give notice to the set-off to the taxpayer 
and provide an opportunity for a hearing within thirty (30) days of such notice under the 
procedures for protests established under R.S. 54:49-18. No requests for conference, 
protest, or subsequent appeal to the Tax Court from any protest under this section shall 
stay the collection of the indebtedness. Interest that may be payable by the State to the 
taxpayer pursuant to any State law shall be stayed. 

 
 
 
 

Article 8 
ABANDONMENT OR POSTPONEMENT OF PROJECT 

 
8.1 If for any reason and at any time, the Project should be abandoned or postponed, the 
University may terminate this Agreement upon seven-(7) day written notice to the 
Architect/Engineer.  Upon receipt of such notice, unless otherwise directed, the 
Architect/Engineer shall immediately discontinue all work hereunder.  Upon such 
termination, the Architect/Engineer shall be paid a proportion of the fee which the services 
actually and satisfactorily performed by him shall bear to the total services contemplated 
under this Agreement, less payments previously made.  The University may order that the 
work on the Project be stopped temporarily, and upon seven (7) days written notice, the 
Architect/Engineer shall cease all work on the Project except as necessary to properly 
secure the work accomplished.  If the University directs that the work on the Project resume 
within 6 months, the Architect/Engineer shall be obligated to complete the Project for the 
basic fee provided for in the Agreement, plus additional compensation for any additional 
work necessitated by the stop order.  Such additional compensation shall be in accordance 
with the standard hourly billing rates per attached sheet for any additional work performed 
by the Architect/Engineer. 
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Article 9 
CONTRACT FOR PERSONAL SERVICES 

 
9.1 This contract contemplates personal services by the Architect/Engineer and the 
Architect/Engineer shall not assign or transfer his obligations or rights under this contract 
without the written consent of the University.  If the Architect/Engineer is a sole 
proprietorship, in the event of his decease or disablement to the extent which would prevent 
the satisfactory performance on his part of the terms of this contract, in the opinion of the 
Contracting Officer, the University may terminate this contract on five (5) days written notice 
to the Architect/Engineer.  When the Architect/Engineer is an association of two or more 
Architect/Engineers, then, upon the decease or disablement of one of the partners of the 
association whose decease or disablement would impair the satisfactory performance of 
this contract as determined by the Contracting Officer of the University may terminate this 
contract upon five (5) days written notice to the Architect/Engineer.  If the contract is not so 
terminated by the University, the association formed by the surviving partner shall assume 
full responsibility for the performance and completion of this contract.  Upon a termination of 
the contract under this paragraph, the Architect/Engineer shall be entitled to receive as full 
compensation for services rendered to the date of disability that portion of the fee which the 
services actually and satisfactorily performed by him shall bear to the total services 
contemplated under this contract, less payments previously made. 
 
 

Article 10 
PUBLICITY 

 
10.1 Publicity and/or public announcements pertaining to the Project shall be approved by 
the University prior to release. 

 
 

Article 11 
NOTIFICATION 

 
11.1  Written notices required under this Agreement shall be validly and sufficiently served 
by the University upon the Architect/Engineer if addressed and mailed to the 
Architect/Engineer at: 

 
Representative 

Title 
Firm’s Name 

Address 
City, State + zip code 

Telephone:  xxx-xxx-xxxx;  Fax:  xxx-xxx-xxxx 
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Written notices from the Architect/Engineer to the University should be mailed by 
Certified Mail to: 
 

Kevin Garvey 
 Associate Vice President for Administration 

Office of Capital Planning, Design & Construction 
William Paterson University of New Jersey 

300 Pompton Road 
Wayne, New Jersey 07470 

Article 12 
EXECUTIVE ORDER 189 – CONFLICT OF INTEREST 

 
a. No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, 
commission, compensation, gift, gratuity, or other thing of value of any kind to any State 
officer or employee or special State officer or employee, as defined by N.J.S.A. 52:13D-
13b. and e., in the Department of the Treasury or any other agency with which such 
vendor transacts or offers or proposes to transact business, or to any member of the 
immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, 
or any partnership, firm, or corporation with which they are employed or associated, or in 
which such officer or employee has an interest within the meaning of N.J.S.A. 52:13D-
13g. 

b. The solicitation of any fee, commission, compensation, gift, gratuity or other thing of 
value by any State officer or employee or special State officer or employee from any 
State vendor shall be reported in writing forthwith by the vendor to the Attorney General 
and the Executive Commission on Ethical Standards. 

c. No vendor may, directly or indirectly, undertake any private business, commercial or 
entrepreneurial relationship with, whether or not pursuant to employment, contract or 
other agreement, express or implied, or sell any interest in such vendor to, any State 
officer or employee or special State officer or employee having any duties or 
responsibilities in connection with the purchase, acquisition or sale of any property or 
services by or to any State agency or any instrumentality thereof, or with any person, 
firm or entity with which he is employed or associated or in which he has an interest 
within the meaning of N.J.S.A. 52:13D-13g. Any relationships subject to this provision 
shall be reported in writing forthwith to the Executive Commission on Ethical Standards, 
which may grant a waiver of this restriction upon application of the State officer or 
employee or special State officer or employee upon a finding that the present or 
proposed relationship does not present the potential, actuality or appearance of a 
conflict of interest. 

d. No vendor shall influence, or attempt to influence or cause to be influenced, any State 
officer or employee or special State officer or employee in his official capacity in any 
manner which might tend to impair the objectivity or independence of judgment of said 
officer or employee. 
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e. No vendor shall cause or influence, or attempt to cause or influence, any State officer 
or employee or special State officer or employee to use, or attempt to use, his official 
position to secure unwarranted privileges or advantages for the vendor or any other 
person. 

f. The provisions cited above in paragraph a. through e. shall not be construed to 
prohibit a State officer or employee or special State officer or employee from receiving 
gifts from or contracting with vendors under the same terms and conditions as are 
offered or made available to members of the general public subject to any guidelines the 
Executive Commission on Ethical Standards may promulgate under paragraph 3c. 

 
Article 13 

RESPONSIBILITY OF ARCHITECT/ENGINEER 
 
13.1  The acceptance, approval or payment of any of the plans, drawings, specifications or 
other work or services performed by the Architect/Engineer under this Agreement shall not 
constitute a release or waiver of any claim the University has or may have for latent defects 
or errors or omissions or other breaches of this Agreement on the part of the 
Architect/Engineer, or of any claims for breach of warranty or negligence. 
 
 

Article 14 
COMPLIANCE WITH PROCUREMENT STATUES 

 
14.1   The Architect/Engineer warrants and represents that this Agreement has not been 
solicited or secured, directly or indirectly , in a manner contrary to the laws of the State of 
New Jersey, and in particular the provisions of N.J.S.A. 52:34-15, N.J.S.A. 52-34-19 and 
N.J.S.A. 18A:64-52 et seq., and that the Architect/Engineer has not and shall not violate the 
laws of New Jersey relating to the procurement of or the performance of this Agreement by 
any conduct, including the paying of any gratuity of any kind, directly and indirectly, to any 
University employee, or officer.  Any violation of this provision shall be cause for the 
University to terminate this Agreement, to retain all unpaid and/or unearned fees, and to 
recover all fees paid.  The Architect/Engineer shall make known to the Contracting Officer 
any interest in/or association with an Contractor, subcontractor, material supplier, 
consultant, or manufacturers, or other party, on this Project just as soon as such interest is 
identifiable. 
 
 In accordance with N.J.S.A. 18A:64-6.1, the Contractor warrants that that no person 
or selling agency has been employed or retained to solicit or secure such contract upon an 
agreement or understanding for a commission, percentage, brokerage or contingent fee, 
except bona fide employees or bona fide established commercial or selling agencies 
maintained by the contractor for the purpose of securing business, for the breach or 
violation of which warranty the State college shall have the right to annul such contract 
without liability or in its discretion to deduct from the contract price or consideration the full 
amount of such commission, percentage, brokerage or contingent fee. 
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14.2 Senate, No. 341, Requirement of State to purchase “Energy Star” products in public 
contracts. 
 
 AN ACT concerning certain public contracts and supplementing Chapter 34 of Title 
52 of the Revised Statues. 
 
 BE IT ENACTED by the Senate and General Assembly of the State of New Jersey: 
 
  (1) Notwithstanding the provisions of any other law to the contrary, and 
unless the head of the department, or other public officer charged with the duty by law, shall 
determine it to be inconsistent with the public interest, or the cost to be unreasonable, the 
State, with respect to products procured for its own use under any contract paid with or out 
of State funds, shall acquire only products bearing the federal Environmental Protection 
Agency’s Energy Star label. 
 

  (2)  This act shall take effect immediately. 
 

STATEMENT 
 

 This bill requires the State, with respect to products procured for its own use, to 
purchase only products bearing the federal Environment Protection Agency’s Energy Star 
Label.  Energy Star products would not have to be purchased if the head of a department 
determines that purchasing the product is inconsistent with the public interest or that the 
cost is unreasonable. 

 
 

Article 15 
COST RECORDS 

 
15.1   The Architect/Engineer agrees to maintain and retain weekly payroll, overhead, cost 
and accounting records for services performed on the Project, including expenses 
pertaining to additional services required by the University on the Project.  Such records 
shall be maintained and available for all extra services of the work, whether performed by 
the Architect/Engineer of any independent firms.    Any failure to maintain or produce such 
records shall preclude the recovery of any claim for such costs.  Relevant records of private 
vendors or other persons entering into contracts with covered entities are subject to audit or 
review by the New Jersey Office of the State Comptroller pursuant to N.J.S.A. 52:15C-
14(d). The Contractor shall maintain all documentation related to products, transactions or 
services under this contract for a period of five years from the date of final payment. Such 
records shall be made available to the New Jersey Office of the State Comptroller upon 
request." 
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Article 16 
CLAIMS 

 
16.1  The parties agree that claims asserted against the University by the 
Architect/Engineer shall be subject to the New Jersey Contractual Liability Act, N.J.S.A. 
59.13 et. seq.  The Architect/Engineer shall not be entitled to recover from the University 
any compensation beyond that provided for in this Agreement by reason of the acts or 
omissions of any third parties, except when the construction period of the construction 
contract is exceeded by more than 5% through no fault of the Architect/Engineer, the 
Architect/Engineer may be reimbursed for additional inspection services for the extended 
period on a Cost-Based-Compensation basis as authorized by the Contracting Officer.  The 
compensation for the extended period subject to reimbursement is to be computed on the 
Architect/Engineer's actual costs during the period preceding the closeout process or during 
the period of least job progress, as appropriate. 

 
 

Article 17 
INDEMNITY/LIABILITY TO THIRD PARTIES 

 
17.1 To the fullest extent permitted by law, the Architect/Engineer agrees to defend, 
indemnify, protect and save harmless the University and its officers, agents servants and 
employees from and against any and all suits, demands, claims, losses, or damages of any 
kind arising out of or claimed to have arisen out of any negligent act, error or omission of the 
Architect/Engineer, its officers, agents, servants and employees, consultants or 
subcontractors in the performance of professional services under this Agreement.  The 
Architect/Engineer shall, at its own expense, appear, defend, and pay all charges for 
attorneys and all costs and other expenses arising from such suit or claim incurred in 
connection therewith including but not limited to reasonable expenditures for and costs of 
investigations, hiring of expert witnesses, court costs, counsel fees, settlements, 
judgements or awards.  If any judgement shall be rendered against the University or any of 
its officers, agents, servants or employees, for which indemnification is provided under this 
paragraph, the Architect/Engineer shall, at its own expense satisfy and discharge the same. 
 The University shall, as soon as practicable after a claim has been made against it, given 
written notice thereof to the Architect/Engineer, along with full and complete particulars of 
the claim.  If suit is brought against the University or any of its officers, agents, servants or 
employees, the University shall expeditiously forward, or have forwarded, to the 
Architect/Engineer every demand, complaint, notice, summons, pleading or other process 
received by the University or it representatives.  
 
17.2  It is expressly agreed and understood that any approval by the University of the work 
performed and/or reports, plans or specifications provided by the Architect/Engineer shall 
not operate to limit the obligations of the Architect/Engineer assumed in this Agreement.  If 
is further understood and agreed that the University assumes no obligation to indemnify or 
save harmless the Architect/Engineer, its agents, servants, employees or subcontractors for 
any claim which may arise out of their performance of this Agreement.  Furthermore, the 
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Architect/Engineer expressly understands and agrees that the provisions of this 
indemnification clause shall in no way limit the Architect/Engineer's obligations assumed in 
this Agreement, nor shall they be construed to relieve the Architect/Engineer from any 
liability, nor preclude the University from taking other actions available to it under any other 
provisions of this Agreement or otherwise at law.  The Architect/Engineer will be liable to the 
University for any reasonable costs incurred by the University to correct, modify or redesign 
any technical information submitted by the Architect/Engineer that is found to be defective 
or not in accordance with the provisions of this Agreement, as a result of negligent act, error 
or omission on the part of the Architect/Engineer, its officers, agents, servants or 
employees, consultants or subcontractors.  The Architect/Engineer shall be given 
reasonable opportunity to correct any deficiency. 

 
 

Article 18 
P.L. 1975, C. 127 (N.J.A.C. 17:27) 

MANDATORY AFFIRMATIVE ACTION STATEMENT 
PROCUREMENT, PROFESSIONAL AND SERVICE CONTRACTS 

 
18.1   This Agreement includes Exhibit A as an attachment hereto, which also must be 
executed by the Architect/Engineer of Record. 
 
18.2 The contractor agrees that: 
 
a. In the hiring of persons for the performance of work under this contract or any 
subcontract hereunder, or for the procurement, manufacture, assembling or furnishing of 
any such materials, equipment, supplies or services to be acquired under this contract, no 
contractor, nor any person acting on behalf of such contractor or subcontractor, shall, by 
reason of race, creed, color, national origin, ancestry, marital status, gender identity or 
expression, affectional or sexual orientation or sex, discriminate against any person who is 
qualified and available to perform the work to which the employment relates; 
 
b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, 
discriminate against or intimidate any employee engaged in the performance of work under 
this contract or any subcontract hereunder, or engaged in the procurement, manufacture, 
assembling or furnishing of any such materials, equipment, supplies or services to be 
acquired under such contract, on account of race, creed, color, national origin, ancestry, 
marital status, gender identity or expression, affectional or sexual orientation or sex; 
 
c. There may be deducted from the amount payable to the contractor by the contracting 
public agency, under this contract, a penalty of $ 50.00 for each person for each calendar 
day during which such person is discriminated against or intimidated in violation of the 
provisions of the contract; and 
 
d. This contract may be canceled or terminated by the contracting public agency, and all 
money due or to become due hereunder may be forfeited, for any violation of this section of 
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the contract occurring after notice to the contractor from the contracting public agency of 
any prior violation of this section of the contract. 
 

 
Article 19 

INSURANCE 
 
19.1   The Architect/Engineer shall procure and maintain at its own expense, until at least 
two (2) years after the completion and acceptance of all work performed under this 
Agreement as defined in Article 5, and any modification hereto, liability insurance for 
damages imposed by law and assumed under this Agreement, of the kinds and in the 
amounts hereinafter provided, from the insurance companies admitted or approved to do 
business in the State of New Jersey which shall be evidenced by the submission of annual 
renewal certificates.  The Architect/Engineer expressly understands and agrees that any 
insurance protection required by the Agreement shall in no way limit the 
Architect/Engineer's obligations assumed in this Agreement and shall not be construed to 
relieve the Architect/Engineer from liability in excess of such coverage, nor shall it preclude 
the University from taking such actions as are available to it under any other provisions of 
this Agreement or otherwise in law. 
 
19.1.a  The types and minimum amounts of insurance are as follows: 
 

(1) Comprehensive General Liability Insurance 
 
   The minimum limits of liability for this insurance shall be as follows: 
 

Bodily Injury Liability 
 

Each Person      Each Occurrence 
 

$1,000,000        $3,000,000 
  

Property Damage Liability 
 

Each Person      Each Occurrence 
 

$1,000,000        $3,000,000 
 
   The above required Comprehensive General Liability Insurance shall 
name William Paterson University, the State of New Jersey, the New Jersey Educational 
Facilities Authority and the William Paterson University Board of Trustees, its officers and 
employees as additional insured.  The coverage to be provided under this policy shall be at 
least as broad as the standard, basic, unamended and unendorsed Comprehensive 
General Liability Policy and shall include contractual liability coverage.  The required 
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aggregate limits may be increased by the University, in its sole discretion, in order to provide 
adequate protection to the University.  Any deductible shall not exceed $25,000.00.  
 

 
 
(2) Comprehensive Automobile Liability Insurance 

 
   The Comprehensive Automobile Liability Insurance policy shall cover 
owned, non-owned and hired vehicles with minimum limits as follows: 

 
Bodily Injury and Property Damage Liability 

 
Each Person               Each Occurrence 

 
$500,000      $1,000,000 
 
 
 

        (3) Workers Compensation and Employees Liability 
 
Workers Compensation Insurance shall be provided in accordance with the requirements of 
the laws of this State and shall include an endorsement to extend coverage to any State 
which may be interpreted to have legal jurisdiction.  Employers Liability Insurance shall be 
provided with a limit of liability of not less than $1,000,000 for each accident. 
 

(4) Professional Liability Insurance 
 
The Architect/Engineer shall carry Errors and Omissions, Professional Liability Insurance 
and/or Professional Liability Malpractice Insurance sufficient to protect the 
Architect/Engineer from any liability arising out of professional obligations performed 
pursuant to the requirements of this Agreement.  This insurance shall be in the amount not 
less than $2,000,000 and in such policy form as shall be approved by the University.  
Should the Architect/Engineer change carriers during the terms of this Agreement, it shall 
obtain from its new Errors and Omissions, Professional Liability Insurance and/or 
Professional Malpractice Insurance carrier an endorsement for retroactive coverage. 
 
19.1.b  The Architect/Engineer shall, prior to commencement of the work required under this 
Agreement, provide the University with valid Certificates of Insurance as evidence of the 
Architect/Engineer's insurance coverage in accordance with the foregoing provisions.  Such 
Certificates of Insurance shall specify that the insurance provided is of the types and is in 
the amounts required in paragraph a, (1), (2), (3) and (4) above. 
 
19.2   The Certificate shall provide for thirty (30) days notice in writing to the University prior 
to any cancellation, expiration or non-renewal during the term the insurance is required in 
accordance with this Agreement.  The Architect/Engineer shall further be required to provide 
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the University with valid Certificates of renewal of the insurance upon the expiration of the 
policies.  The Architect/Engineer shall also, upon request, provide the University with copies 
of each policy required under this Agreement, certified by the agent or underwriter to be true 
copies of the policies provided to the Architect/Engineer.  All Certificates and copies of 
insurance policies shall be forwarded to the University's address as listed herein. 
 
19.3   In the event that the Architect/Engineer provides evidence of insurance in the form of 
Certificates of Insurance valid for a period of time less than the period during which the 
Architect/Engineer is required by the terms of this Agreement to maintain insurance, said 
Certificates shall be acceptable, but the Architect/Engineer shall be obligated to renew its 
insurance policies as necessary and to provide new Certificates of Insurance from time to 
time, so that the University is continuously in possession of evidence of the 
Architect/Engineer's insurance in accordance with the foregoing provisions. 
 
19.4   In the event that the Architect/Engineer fails or refuses to renew any of its insurance 
policies as necessary, or any policy is canceled, terminated or modified so that the 
insurance does not meet the requirements of this Agreement, the University may refuse to 
make payment of any further monies due under this Agreement or refuse to make payment 
of monies due or coming due under other Agreements between the Architect/Engineer and 
the University.  The University in its sole discretion, may use monies retained under this 
paragraph to renew the Architect/Engineer's insurance for the periods and amounts referred 
to above.  During any period when the required insurance is not in effect, the University 
may, at its option, either suspend the work under this Agreement or proceed to default the 
Architect/Engineer and thereby terminate this Agreement. 
 

 
 

Article 20 
OWNERSHIP OF DOCUMENTS 

 
20.1  All data, technical information, materials gathered, originated, developed, prepared, 
used or obtained in the performance of the contract, including, but not limited to, all reports, 
surveys, plans, charts, literature, brochures, mailings, recordings (video and/or audio), 
pictures, drawings, analyses, graphic representations, software computer programs and 
accompanying documentation and print-outs, notes and memoranda, written procedures 
and documents, regardless of the state of completion, which are prepared for or are a result 
of the services required under this contract shall be and remain the property of the William 
Paterson University and shall be delivered to William Paterson University upon 30 days 
notice by the University. 

  
20.2 The plans and specifications and other documents submitted under this contract, 
revised to reflect "Record" conditions, shall be transmitted to the University in the latest 
version of AutoCAD (or other agreed upon format) and pdf formats and shall become the 
property of the University.  The Architect/Engineer for his own record purposes may produce 
a set of prints or reproduction of plans and specifications prior to their transmittal to the 
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University.  It is understood and agreed between the parties to this contract that all 
documents, including drawings and specifications furnished by the Architect/Engineer 
pursuant to this contract, are instruments of service in respect to this project only.  They are 
not intended or represented to be suitable for reuse by the University or others for additions 
to this project or for any other purpose.  Any reuse by the University or others will be without 
liability or legal exposure to the Architect/Engineer, and the University shall defend, 
indemnify, protect, and hold harmless the Architect/Engineer, its agents, servants and 
employees from all claims, suits, damages, losses and all expenses arising out of or 
resulting from any use of said documents not in accordance with this paragraph. 

 
20.3 All financial, statistical, personnel and/or technical data supplied by the University to 
the consultant are confidential. The consultant is required to use reasonable care to protect 
the confidentiality of such data. 
 

Article 21 
PCB's 

 
21.1   The Architect/Engineer shall not be responsible to detect or quantify the presence of 
existence of PCB's in any piece of equipment, material, etc, at the Project site or for 
decontaminating or removing them below E.P.A. standards.  If in the process of performing 
its services under this Agreement the Architect/Engineer suspects that PCB's may be 
present, the Architect/Engineer shall immediately notify the University, who shall be fully 
responsible for verifying its existence and for developing and implementing a removal or 
decontamination program. 

 
Article 22 

ASBESTOS 
 
22.1   The Architect/Engineer shall not be responsible and, therefore, has no duty to detect 
or quantify the presence or existence of asbestos, at the Project site or for developing and 
monitoring the abatement program should asbestos be present or exist.  If in the process of 
performing its services under this Agreement the Architect/Engineer, through observation, 
suspects that asbestos is present or exists at the Project site, the Architect/Engineer shall 
immediately notify the University, who shall be fully responsible for verifying its presence or 
existence and for developing and implementing an abatement program. 

 
 

Article 23 
REIMBURSABLE EXPENSES 

 
23.1   Reimbursable expenses are expenses incurred by the Architect in the interest of the 
Project for: 
  a. Messenger Service as authorized by the University; 

   b. Public notices, announcements and advertising; 
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  c. Reproductions of final drawings plans and specifications made 
in quantity for purposes of soliciting bids on the project. 

 
Reimbursable expenses are limited to a 10% markup.   
 
 

Article 24 
AGREEMENT TERMS, CHANGES AND SUCCESSORS 

 
24.1  This written instrument constitutes the entire Agreement between the 
University and the Architect/Engineer.  The Agreement consists of this Contract 
Document together with the following riders which are attached and made a part of 
this Agreement: 
 
  In case of any conflict or ambiguity, the provisions of this Contract 

Document shall prevail over any rider except as to any provisions in 
the Basic Contract Document which are expressly, by reference, 
modified by a rider incorporated into the Agreement.  The terms 
and conditions of this Agreement may not be modified or changed 
except in writing signed by the Architect/Engineer and the 
Contracting Officer of the University.  This Agreement shall be 
binding upon the heirs, representatives and successors of the 
Architect/Engineer. 

 
24.2   If any clause or provision is found to be illegal, unconscionable, or 
unenforceable, that clause or provision shall be considered deleted from this 
Contract Document and all the other clauses and provisions shall remain in effect 
and binding as if the clause or provision deleted had never been a part of this 
Contract Document. 
 
24.3 This agreement shall be governed as to interpretation and execution in 
accordance with the laws of the State of New Jersey. 
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IN WITNESS THEREOF, the Contracting Officer of the University and the 
Architect/Engineer have executed this Agreement, on this xxth of MM, YYYY. 
 
Name of Firm: 
 
 
BY: __________________________________ 
 
Print Name : (Name of firm’s authorized party to enter into contract) 
Title:  
Firm’s Name & location 
 
 
ATTEST: ______________________________ 
 
Print Name: (Name of firm’s representative) 
Title: 
Firm’s Name & Location 
 
 
William Paterson University of New Jersey: 
 
 
BY: __________________________________  
 
Stephen Bolyai 
Senior Vice President, Administration & Finance 
William Paterson University of New Jersey 
Wayne, New Jersey 
 
 
 
ATTEST: ______________________________ 
 
Office of Capital Planning, Design & Construction 
William Paterson University of New Jersey 
Wayne, New Jersey 
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INSERT  EXHIBIT A
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PLEASE CHECK APPROPRIATE BOX  (ONE ONLY) 
 

 I HAVE A CURRENT NEW JERSEY AFFIRMATIVE ACTION CERTIFICATE, (PLEASE ATTACH A 
COPY TO YOUR PROPOSAL). 

 I HAVE A VALID FEDERAL AFFIRMATIVE ACTION PLAN APPROVAL LETTER, (PLEASE 
ATTACH A COPY TO YOUR PROPOSAL). 

 I HAVE COMPLETED THE ENCLOSED FORM AA302 AFFIRMATIVE ACTION EMPLOYEE 
INFORMATION REPORT. 

 
 
COMPANY: ___________________________________________________ 
 
SIGNATURE:_________________________________________________  
 
PRINT NAME: _________________________________________________  
 
TITLE:________________________________________________________ 
 
DATE: _______________________________________________ 
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