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ADDENDUM NO 1

TO: All Prospective Bidders
DATE: April 29, 2022

PROJECT: RFP - WPU Field House Upgrade Design Services (WP-22-01-27)

This addendum forms a part of the contract bidding documents and answers all
questions submitted to date regarding the bidding documents. The proposals will be
due on Friday, May 13, 2022 by 12 Noon.

Clarifications and Update:

1. Updated Schedule for the design phase — Section IV of RFP:

Proposal Due Date 5/13/2022
Evaluation of Proposals Complete 5/23/2022
Contract Award TBD
Complete Design Development & Cost Estimate TBD
Complete Construction Documents TBD
Complete Bid & Award TBD
Complete Construction TBD

Note: Contract award is contingent on WPU Board of Trustee Approval.
2. Additional Documentation:

a. Attachment No. 5 / Campus Topographic Survey 1978.

b. Attachment No. 6 / North Haldon Tax Map.

c. Attachment No, 7 / 1994 RBA Locker Facility Addition Sheet S-3

b. Attachment No. 8 / HVAC System Upgrades at Locker Room Facility.

c. Attachment No. 9 / HVAC Upgrades HALO Sheet Metal Shop Drawing 1.
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Questions and Answers:

Is there a current survey of the site?

The existing survey/topography information is indicated on Attachment No. 1 of the
Bid Documents / 1994 RBA Locker Facility Addition Construction Documents
Sheet S-2, and on Attachment No. 7 / Addendum No. 1 - 1994 RBA Locker Facility
Addition Construction Documents Sheet S-3. Additional topographic information is
provided as Attachment No. 5 / Addendum No. 1 — Campus Topographic Survey
1978.

Are AutoCAD drawings of the building available?
No.

Is assessment and abatement design of hazardous materials included in
the scope of work?

No.

Is Geotechnical Engineering included in the scope of work?

If necessary, Geotechnical Engineering services will be provided by the A/E firm.
Is scoreboard relocation included in the scope of work?

If necessary to make room for the proposed addition, the relocation of the
scoreboard will be included in the scope of the work.

Is exterior landscape plaza included in the scope of work?
Yes.

Hazardous Materials: Is there an existing hazardous materials survey that
can be copied to the proposers? Or is a hazardous materials survey,
testing, and associated abatement design to be provided by the design
team?

Hazardous materials survey, testing, and associated abatement design is not a
part of the A/E scope of work.

Is there a Schematic Phase construction cost estimate that can be shared?

No. The A/E firm awarded the design and construction phase services for the
project will provide a construction cost estimate at the end of the Design
Development Phase.
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In reviewing the project scope our engineers are not anticipating that storm
water system quality or quantity changes will be required - is this correct?

Yes.

Is a topographic survey available or is the design team required to provide
such?

Yes, see answer A1 above.

Is geotechnical information available, or is the design team required to
provide such?

See answer A4 above.

During the on-site pre-proposal walkthrough, it was requested that the
building addition structure be designed to be capable of supporting a
future second story. Please confirm this requirement, and please confirm if
structure for a future second story is required for the addition only? Or is
structure for a future second story also required for the existing building?

Only the building addition structure should be designed to support a future
second story. The addition’s structure should be designed to support the
standard people occupancy load based on current building code requirements.

Can construction documents from HVAC upgrade project be made
available to proposing firms so that proper assessment of reconfiguration
can be made?

Yes, as part of this Addendum No. 1, see Attachment No. 8 / HVAC System
Upgrades at Locker Room Facility, and Attachment No. 9 / HVAC Upgrades
HALO Sheet Metal Shop Drawing 1.

It was mentioned at the walkthrough that the roof needs to be designed for
future occupancy. What is the extent of future occupancy that needs to be
accommodated?

See answer A12 above.

Please confirm that submitting only an electronic copy of our proposal is
acceptable.

Proposals may be submitted electronically via e-mail to:
capitalplanning@wpunj.edu no later than the date and time specified. A limit of
25MB exists for attachments to e-mailed submissions. It is the responsibility of
the vendor to confirm receipt of the RFP by WPU. Submission should include
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the subject heading: WP-22-01-27 RFP - WPU Field House Upgrade Design
Services.

Is the new addition to be constructed with wood or structural steel? As the
existing structure is wood.

The University has no preference for structural materials as long as the
structure meets current federal and state building codes.

Can you provide the sign-in sheet from the walk through?

The sign-in sheet is posted on the https://www.wpunj.edu/capital-planning
webpage.

Can you provide the name of the architectural firm that was retained to
prepare the schematic design?

During the RFP Phase, the University has the policy of not providing the name of
the architectural firm contracted with for prior studies.

Is the University open to revisions to the schematic design based on field
verification, if the awarded firm has recommendations?

Yes.

What is the University's budget for the addition? What is the budget for the
Renovation? What is the University's overall budget (hard and soft costs)
for the project?

The construction budget for the project will be determined during the Design
Development Phase.

Is the University seeking LEED Certification? If so, what level? (Stated in
Article 3, 3.1.1 (5) LEED expectations; and 3.1.2 (4) LEED designed areas of
the Professional Consulting Design Services Agreement)

Although not seeking LEED Certification for this project, the design solution
should meet all federal and state sustainability and energy codes.

Does the University have a geotechnical report or should respondents
include that in the scope of work?

See answer A4 above.
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Is the 20' PSEG easement on the south side of the building from the face of
the existing building?

The PSE&G easement is 20’-0” wide and not a measurement to the face of the
existing building.

Does the University have a current survey of the existing building and
field? If so can you include it in the addendum?

See answer A1 above.

Weight Room - It is assumed the free weights listed on page 2 of the RFP
are provided by the University and not part of the construction documents.
Will the floor pads be provided by the University or should they be part of
the construction documents?

The A/E firm will be responsible for specifying and budgeting for the free weights
and FF&E.

RFP -ll.b items (1),(2),(3),(4),(6), (7) Training Room - Please confirm if the
furniture/ equipment will be owner supplied or part of the construction
documents.

See answer A25.

Interior renovation - Does the interior renovation budget include new floor
finishes, lighting, paint?

Yes.

Bidding: Does the University procurement department have a "front end"
that will be part of the bid documents?

Yes.

Part 3: Construction Administration #2. “Provide advice on resolving field
conditions". Can the University elaborate on the existing field conditions
that need resolution?

The design solution for the project will take into consideration all existing field
conditions including existing underground utilities, storm drainage, existing
walkways, and the existing scoreboard.

Schematic design has a proposed landscaped area/ student plaza/
gathering area. Is the development of this area part of the project? If so, is
there a landscape budget? Is this a hard landscaped area with seating?
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During the Design Phase, the A/E firm will develop the design for the proposed
landscaped area/ student plaza/ gathering area. The budget for these
improvements will be developed during the Design Development phase.

If the scoreboard has to be relocated due to the addition, is it expected that
this is part of the construction documents or will the University be
relocating under a separate contract?

See answer A5 above.

Please provide the sign-in sheet or list of attendees for last week’s
mandatory pre-proposal conference.

The sign-in sheet is posted on the https://www.wpunj.edu/capital-planning
webpage.

What is the project’s current construction cost estimate / budget?

The construction budget for the project will be determined during the Design
Development Phase.

Are there any CAD files available for either of the existing buildings, or for
the site plan? (This includes, but is not limited to, any CAD files from the
recent HVAC renovation). If so, can they be shared with the consultants
before the bid date?

No CAD files exist.

Is there a site survey available (in any format)?

a. If so, can it be shared with the consultants before the bid date?
b. Does it show the boundaries of the easement, and the dimensional
relationship between the easement and the existing buildings?

See answer A1 above.

Is the plan to relocate / reuse existing equipment from the existing
buildings, or will it be all new? Will WPU provide an inventory of any
equipment to be reused, and/or cut sheets?

The plan is not to reuse or relocate any existing equipment. The A/E firm will be
responsible for specifying and budgeting for the FF&E.

Is the fithess equipment being relocated from elsewhere on campus, or is it
new? If it is being relocated from elsewhere on campus, will WPU provide
an inventory and/or cut sheets?

See answer A26 and A36 above.
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Will the A/E be responsible to specify the loose equipment in the building?
See answer A26 and A36 above.
Will the A/E be responsible to specify the furniture in the building?

See answer A26 and A36 above.

Will WPU be engaging a Construction Manager for the project? If so, when
does WPU anticipate bring the CM on board?

A Construction Manager will not be a part of the project.

The RFP calls for bi-weekly meetings during construction but does not
specify a duration for the construction period. For the sake of having
consistent proposals, what construction duration (or number of
construction meetings) should be anticipated in preparing our proposals?

The project construction phasing will be determined between the A/E firm and
Capital Planning, Design & Construction during the Design Phase. All firms
should plan accordingly.

Who prepared Attachment #2 to the RFP?

During the RFP Phase, the University has the policy of not providing the name of
the architectural firm contracted with for prior studies.

END OF ADDENDUM NO. 1
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