

- C) Bid:** The Contractor must submit prices for this bid section or otherwise the bid shall be deemed non-responsive. All amounts shall be stated in numerical figures only. The University reserves the right to award the lump sum bids to one contractor or two separate contractors.

1. The **LUMP SUM #1** bid for all work identified for Entry 4 Pedestrian Sidewalk Improvements (WP-16-13-99) shall be: ... (\$ _____)
2. The **LUMP SUM #2** bid for all work identified for Lot 2 New Stairway/Paths (WP-16-15-21) shall be: (\$ _____)

The Contractor must complete and provide the information required as listed on the supplemental pages of this Bid.

D) ACCEPTANCE OF BID:

This Bid may be withdrawn at any time prior to the scheduled time for its acceptance. The Bidder agrees that after its acceptance, the Bid may not be withdrawn for a period of sixty (60) calendar days, except as provided in the Instructions to Bidders IB 2.3.

E) BID SECURITY:

In the event the Contract and required Bonds are not executed by the Bidder within the time set forth, the attached Bid Security in the amount of 10% of the Lump Sum Bid will become the property of the University as liquidated damages for the delay and additional expense to the University caused thereby.

Certified Check \$ _____ or Bid Bond \$ _____
(10% of bid) (10% of bid)

F) PREQUALIFICATION:

Bidders are required to possess the appropriate financial capacity and bonding requirements, consistent with the Prequalification Statute (N.J.S.A.52:35-1 et seq.) in order to have their bids considered. DPMC prequalification is not required to bid on this project or receive project award.

G) CONTRACT AND BOND

Upon receipt of written notice of the acceptance of this bid, the Bidder shall execute a formal Contract within 10 calendar days and deliver a Performance Bond and Payment Bond, or a combined Performance-Payment Bond to the University, as called for in the Instructions to Bidders, Section IB7. The cost of the bonds is to be included in the above Lump Sum Bid.

H) PREVAILING WAGE RATES:

Bidder acknowledges and affirms that it has personal knowledge of or has obtained and reviewed a copy of the valid prevailing wage rates for all trades involved in the project and confirmed the geographic location of the projects issued by the commissioner of the Department of Labor and Workforce Development, Trenton, NJ 08625.

I) CONSTRUCTION PERIOD:

The Bidder hereby agrees to commence working on the Project immediately upon formal award and written Notice to Proceed by the University and fully complete all work as stated in **Item G** (Time for Completion and Sequence of Operations) of the Supplemental Instructions for Bidding and Completing Bid Forms.

J) ADDENDA:

Bidder acknowledges receipt of the following addenda:

Addendum Number - Project

Date

K) SUBCONTRACTORS INFORMATION:

The Contractor for the General Construction Contract must identify the intended subcontractors and license numbers with the submission of the Bid (if not used – write **NONE**).

Mechanical

LIC. NO. _____

Name _____

Address _____
_____**Electrical**

LIC. NO. _____

Name _____

Address _____
_____**Plumbing**

LIC. NO. _____

Name _____

Address _____
_____**Structural**

LIC. NO. _____

Name _____

Address _____
_____**L) ALTERNATE:**

There are no alternates in this bid.

M) UNIT PRICES:

See attached Schedule of Pricing.

N) BID DOCUMENTS:

1. Notice to Bidders
2. Bid Document Checklist
3. General Conditions
4. Instructions to Bidders
5. Supplemental Instructions
6. Plans & Specifications prepared by Boswell Engineering.
7. Other documents posted on the bidding website for the project.

TABLE OF CONTENTS

Refer to Specifications included in the Bid Documents "Plans & Specs."

LIST OF DRAWINGS

| | |
|----------|--|
| Sheet 1 | Title Sheet and Summary of Quantities |
| Sheet 2 | Plan Legend |
| Sheet 3 | Construction Plan – 1 - |
| Sheet 4 | Construction Plan – 2 - |
| Sheet 5 | Grading and Layout Plan – 1 - |
| Sheet 6 | Grading and Layout Plan – 2 - |
| Sheet 7 | Soil Erosion & Sediment Control Plan – 1 - |
| Sheet 8 | Soil Erosion & Sediment Control Plan – 2 - |
| Sheet 9 | Soil Erosion & Sediment Control Details |
| Sheet 10 | Construction Details – 1 – |
| Sheet 11 | Lot 2 Details Sections |
| Sheet 12 | Lot 2 Details |

Having examined the Drawings and Specifications, related documents and having visited the site of the proposed work and being familiar with all of the conditions surrounding the construction of the proposed project including the availability of materials and labor, the undersigned hereby proposes to furnish all labor, materials and supplies, and to construct the project in accordance with the Contract Documents, within the time set forth herein, and at the price stated. This price includes all expenses incurred in performing the work required by the Contract Documents, of which this bid is part.

(Seal - if bid is by a corporation)

Respectfully submitted,

By: _____
(Name of Firm)

(Signature)

(Title)

(Business Address)

(Telephone Number)

FEDERAL IDENTIFICATION NUMBER _____

Any change in ownership since filing your current financial/experience statement?
() Yes () No If yes, attach explanation.

Social Security Number

SCHEDULE OF PRICES**Entry 4 Pedestrian Sidewalk Improvements (WP-16-13-99)**

| Item No. | Estimated Quantity | If & Where Quantities | Total Quantities | Item | Unit Price | TOTAL |
|-----------------|---------------------------|----------------------------------|-------------------------|---------------------------------------|-------------------|--------------|
| 1 | 125 S.F. | 20 | 145 | Inlet Filter, Type 1 | \$_____ | \$_____ |
| 2 | 375 L.F. | 50 | 425 | Silt Fence | \$_____ | \$_____ |
| 3 | L.S. | | Lump Sum | Maintenance and Protection of Traffic | \$_____ | \$_____ |
| 4 | L.S. | | Lump Sum | Clearing Site | \$_____ | \$_____ |
| 5 | 95 C.Y. | 30 | 125 | Excavation, Unclassified | \$_____ | \$_____ |
| 6 | C.Y. | 25 | 25 | Excavation, Rock | \$_____ | \$_____ |
| 7 | 60 C.Y. | 40 | 100 | 1-14 Soil Aggregate | \$_____ | \$_____ |
| 10 | Unit | 1 | 1 | Reset Existing Casting | \$_____ | \$_____ |
| 11 | 1 Unit | | 1 | Convert 'E' Inlet to 'B' Inlet | \$_____ | \$_____ |

| Item No. | Estimated Quantity | If & Where Quantities | Total Quantities | Item | Unit Price | TOTAL |
|----------|--------------------|-----------------------|------------------|---|------------|---------|
| 12 | 260 S.Y. | 10 | 270 | Concrete Sidewalk, 4" Thick | \$_____ | \$_____ |
| 13 | 180 S.Y. | 20 | 200 | Concrete Sidewalk, Reinforced, 6" Thick | \$_____ | \$_____ |
| 14 | 3.6 S.Y. | | 3.6 | Detectable Warning Surface | \$_____ | \$_____ |
| 15 | 760 L.F. | 10 | 770 | 9" X 20" Concrete Vertical Curb | \$_____ | \$_____ |
| 17 | 245 S.F. | 20 | 265 | Traffic Markings | \$_____ | \$_____ |
| 18 | 40 L.F. | 10 | 50 | Removal of Traffic Stripes | \$_____ | \$_____ |
| 19 | 33 S.F. | 17 | 50 | Regulatory and Warning Sign | \$_____ | \$_____ |
| 20 | 510 S.Y. | 25 | 535 | Topsoiling, 4" Thick | \$_____ | \$_____ |
| 21 | 510 S.Y. | 25 | 535 | Fertilizing and Seeding, Type A-3 | \$_____ | \$_____ |
| 22 | 510 S.Y. | 25 | 535 | Straw Mulching | \$_____ | \$_____ |
| 23 | S.Y. | 250 | 250 | Topsoil Stabilization, Type 1 MAT | \$_____ | \$_____ |

LUMP SUM (#1) TOTAL FOR ENTRY 4 PEDESTRIAN SIDEWALK IMPROVEMENTS: \$_____

Lot 2 New Stairway Paths (WP-16-15-21)

| Item No. | Estimated Quantity | If & Where Quantities | Total Quantities | Item | Unit Price | TOTAL |
|-----------------|---------------------------|----------------------------------|-------------------------|---------------------------------------|-------------------|--------------|
| 2 | 310 L.F. | 50 | 360 | Silt Fence | \$_____ | \$_____ |
| 3 | L.S. | | Lump Sum | Maintenance and Protection of Traffic | \$_____ | \$_____ |
| 4 | L.S. | | Lump Sum | Clearing Site | \$_____ | \$_____ |
| 6 | C.Y. | 25 | 25 | Excavation, Rock | \$_____ | \$_____ |
| 8 | 1 L.S. | | Lump Sum | Concrete Stairs | \$_____ | \$_____ |
| 9 | 180 L.F. | 20 | 200 | Handrail | \$_____ | \$_____ |
| 10 | Unit | 1 | 1 | Reset Existing Casting | \$_____ | \$_____ |
| 12 | 25 S.Y. | 10 | 35 | Concrete Sidewalk, 4" Thick | \$_____ | \$_____ |
| 15 | 30 L.F. | | 30 | 9" X 20" Concrete Vertical Curb | \$_____ | \$_____ |
| 16 | 340 L.F. | 85 | 425 | Traffic Stripes, 4" | \$_____ | \$_____ |
| 20 | 440 S.Y. | 25 | 465 | Topsoiling, 4" Thick | \$_____ | \$_____ |
| | | | | | | |

| Item No. | Estimated Quantity | If & Where Quantities | Total Quantities | Item | Unit Price | TOTAL |
|----------|--------------------|-----------------------|------------------|-----------------------------------|------------|---------|
| 21 | 440 S.Y. | 25 | 465 | Fertilizing and Seeding, Type A-3 | \$_____ | \$_____ |
| 22 | 440 S.Y. | 25 | 465 | Straw Mulching | \$_____ | \$_____ |
| 23 | S.Y. | 250 | 250 | Topsoil Stabilization, Type 1 MAT | \$_____ | \$_____ |

LUMP SUM (#2) TOTAL FOR Lot 2 NEW STAIRWAY / PATHS: \$_____