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PROJECT NAME:  

Music Department Interior Improvements 

 

PROJECT NUMBER:   

WP-16-02-01 

  

SCOPE OF WORK FOR LUMP SUM BID 

 

 

 

The Lump Sum work and Add Alternate work is to take place in seventeen (17) Music Practice Rooms, 

four (4) Music Studios, one (1) Rehearsal Room, and twenty-one (21) Faculty Offices. See attached Shea 

Center Floor Plans No. 1 and No. 2. 

 

The scope of Lump Sum work includes the following: 

 

1. Remove existing 12” x 12” wall and ceiling-mounted acoustical tiles and glue dots. Restore finish 

of existing walls and ceilings. 

 

2. Install sound barrier partitions in Practice Rooms where indicated on the attached Shea Center 

Floor Plan.  See attached Partition Type S2A Drawing for the sound barrier partition detail. Use 

3½” 20 ga. non-loadbearing metal studs.  Install Owens Corning EcoTouch Pink Fiberglas R-30 

insulation for sound batt insulation. Use an ever-resilient silicone based caulk at joint between 

walls, floor and ceiling. Furnish and install new rubber base to match existing. 

 

3. In Practice Rooms where there is an existing duplex outlet in a wall that will be covered by a new 

sound barrier wall, move the electrical outlet to the face of the new sound barrier wall. 

 

4. Paint all walls and ceilings within the (17) Music Practice Rooms.  For the new sound barrier 

walls, paint one (1) coat Sherwin Williams Primer, and two (2) finish coats Sherwin Williams 

Interior Latex Satin Paint.  For the existing walls and ceilings, paint one (1) coat Sherwin 

Williams Interior Latex Satin Paint. 

 

5. Install two hundred and twenty-six (226) 2’ x 4’ Kinetics fabric wrapped acoustical panels in 

Music Practice Rooms, Music Studios and the Music Rehearsal Room. Install with Factory Z-

Clips in accordance with the attached Kinetics Noise Control Z-Clip Mounting Installation 

Details (panels and clips provided by University). 

 


